

**ESTIMATED CONCEPT COST
FEBRUARY 2021**

**Town of Windham
Community Center Options**

Project location:

**Windham Middle School
Windham, ME**



20 Mechanic Street, Gorham, ME 04038
207-839-2744 or estimating@greatfallsinc.com

Full Service Construction Management - General Contracting Company

ESTIMATED CONCEPT COST - FEBRUARY 2021

Option #3 Pool addition 14,000sf \$6,650,000.00

Scope: new building added on to the existing Gym on the locker room side

Based on a 100' x 140' addition

Sitework allowance

Pool and equipment allowance

Finishes

MEP

Sprinkler System

Option #4 Main building Renovations 53,975sf \$980,000.00

Scope: Renovate the existing center portion of the existing Middle School

Sprinkler System

Replace existing ceiling tile and grid (40% - 50%)

Replace or repair existing flooring removing ACM mastic (15% - 20%)

Mechanical, Plumbing and electrical allowance

Keep existing windows

Painting as needed (60% - 70%)

Option #5 Classroom Wing Renovations 37,000sf \$2,105,000.00

Scope: Replace existing trussed roof for updated snow load codes

Demo existing lockers and repair walls and ceilings

Sprinkler System

New 2 stop elevator

Replace existing ceiling tile and grid (40% - 50%)

Remove mansard roof and replace with new siding

Remove ACM roof shingles

Keep existing windows

Mechanical and electrical allowance

Replace flooring (30% - 40%)

Assumes existing connector ramp access is ADA compliant

Painting as needed (60% - 70%)

Exclusions:

Engineering or design fees

Utility fees